RFP # 19-08

Evaluation Tabulation Sheet

Final

July 25, 2008

Respondents Evaluation(|Criteria Evaluator # 1 | Evaluator # 2 | Evaluator # 3 | Evaluator # 4
TOTALS

Rummel, Klepper & Kahl Quality Of Response To The Project Quality Of Response To The Project
Requirements 25 22 24 22 22 90.0]sub total Requirements
Engineering Design Methodology Engineering Design Methodology
And Delivery Plan Of Requirements And Delivery Plan Of Requirements

20 18 19 18 19 74.0]sub total
Delivery Plan Of Environmental Delivery Plan Of Environmental
ion 15 12 14 13 15 54.0|sub total inati
Work Plan, Schedule And Work Plan, Schedule And
Resources Allocated To Deliver Resources Allocated To Deliver
i i 15 12 12 13 14 51.0|sub total Proiect Reanirements

Performance Performance
Measure/Proof/Evaluation Measure/Proof/Evaluation Delivering
Nalivaring Dacant Drniante 10 8 9 8 8 33.0]sub total D arant Draiactc
Ability To Resolve Issues To Ability To Resolve Issues To
Complete Similar Projects In Time Complete Similar Projects In Time
And Within Budget 10 8 9 8 10 35.0{sub total And Within Budget
Percent Complete Of Specific Percent Complete Of Specific
Eeflgp Task, At Specified 5 4 3 4 2 13.0lsub total Eeflgp Task, At Specified
Total 100 84 90 86 90 350.0|GRAND TOTAL

Johnson, Mirmirna & Thompson  |Quality Of Response To The Project Quality Of Response To The Project
|[Requirements 25 21 22 20 23 86.0]sub total Requirements
Engineering Design Methodology Engineering Design Methodology
And Delivery Plan Of Requirements And Delivery Plan Of Requirements

20 17 17 16 18 68.0|sub total
Delivery Plan Of Environmental Delivery Plan Of Environmental
ion 15 12 12 12 11 47.0sub total inati
Work Plan, Schedule And Work Plan, Schedule And
Resources Allocated To Deliver Resources Allocated To Deliver
Draiact Daguii + 15 12 13 12 13 50.0[sub total Draiact Daguii +
Performance Performance
Measure/Proof/Evaluation Measure/Proof/Evaluation Delivering
Dalivorins D t Droinot 10 8 9 8 10 35.0]sub total D t Droinot
Ability To Resolve Issues To Ability To Resolve Issues To
Complete Similar Projects In Time Complete Similar Projects In Time
A Afithie Do 10 8 9 8 10 35.0]sub total A St Do
Percent Complete Of Specific Percent Complete Of Specific
Design Task, At Specified Design Task, At Specified
QLhmiccinn 5, 4 4 5 4 17.0]sub total QLhmiccinn
Total 100 82 86 81 89 338.0|GRAND TOTAL
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Respondents Evaluation(Criteria Evaluator # 1 | Evaluator # 2 | Evaluator # 3 | Evaluator # 4
TOTALS

WBCM Quality Of Response To The Project Quality Of Response To The Project
|Requirements 25 18 20 20 20 78.0]sub total Requirements
Engineering Design Methodology Engineering Design Methodology
And Delivery Plan Of Requirements And Delivery Plan Of Requirements

20 17 18 17 16 68.0[sub total

Delivery Plan Of Environmental Delivery Plan Of Environmental
Document & R.O.W. Determination 15 13 13 12 10 48.0|sub total Document & R.O.W. Determination
Work Plan, Schedule And Work Plan, Schedule And
Resources Allocated To Deliver Resources Allocated To Deliver
i N 15 13 13 11 12 49.0{sub total o L
Performance Performance
Measure/Proof/Evaluation Measure/Proof/Evaluation Delivering
Dalivorins D t Droinot 10 8 7 8 7 30.0]sub total D t Droincot
Ability To Resolve Issues To Ability To Resolve Issues To
Complete Similar Projects In Time Complete Similar Projects In Time
And Within Ridaet 10 8 7 7 5 27.0]sub total And Within Ridaet
Percent Complete Of Specific Percent Complete Of Specific
Design Task, At Specified Design Task, At Specified
P 5 4 3 4 3 14.0]sub total s
Total 100 81 81 79 73 314.0|GRAND TOTAL

A. Morton Thomas & Associates |Quality Of Response To The Project Quality Of Response To The Project
Requirements 25 18 18 19 25 80.0|sub total Requirements
Engineering Design Methodology Engineering Design Methodology
And Delivery Plan Of Requirements And Delivery Plan Of Requirements

20 17 15 15 17 64.0[sub total

Delivery Plan Of Environmental Delivery Plan Of Environmental
IDocument & R.O.W. Determination 15 11 9 9 12 41.0|sub total Docu i
Work Plan, Schedule And Work Plan, Schedule And
Resources Allocated To Deliver Resources Allocated To Deliver
N o N 15 13 9 10 14 46.0|sub total n Do .
Performance Performance
Measure/Proof/Evaluation Measure/Proof/Evaluation Delivering
Dalivarina Parcant Proiante 10 8 5 6 5 24.0|sub total DParant Droiante
Ability To Resolve Issues To Ability To Resolve Issues To
Complete Similar Projects In Time Complete Similar Projects In Time
And Within Riidaet 10 8 5 6 7 26.0|sub total And Within Riidaet
Percent Complete Of Specific Percent Complete Of Specific
Eeflgf] Task, At Specified 5 4 3 3 5 15.0lsub total Eeflgf] Task, At Specified
Total 100 79 64 68 85 296.0|GRAND TOTAL
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